



भारत संचार निगम लिमिटेड
BHARAT SANCHAR NIGAM LIMITED
 (भारत सरकार का उद्यम)(A Government of India Enterprise)

Connecting India

कार्यालय मुख्य महाप्रबंधक दक्षिण दूरसंचार परियोजना परिमण्डल चेन्नै 600 028

O/o Chief General Manager, Southern Telecom Projects, 25, Greenways Lane, Raja Annamalaipuram, Chennai-600 028
Ph.044-2495 2208 **MM CELL** **FAX. 044-2495 6405**

PO No:CGMP/CHI/OF ACCESSORIES-TENDER/2006-07/II/62

DATED 12-06-2007

PURCHASE ORDER FOR THE SUPPLY OF OPTICAL FIBRE SPLICE CLOSURE(UJC)

1. Name & Address of the Contractor : **M/s. TEECEE General Industries Pvt. Ltd.,
37/21 Stanley Road,
Allahabad 211 002
Ph: 0532- 2266825
Fax:0532-22660666**
2. Purchaser : Southern Telecom Projects, Bharat Sanchar Nigam Limited,
(Hereafter referred to as Purchaser)
3. Contractor's reference : (i).Your offer against Tender Enquiry No.
TE. No. CGMP/CHI/OF ACCESSORIES TENDER/2006-07
Dt. 07-09-2006 opened on 06-10-2006

(ii).Your acceptance letter no: Nil dated 08-03-2007
Recd on 12-03-2007
4. Purchaser's reference : APO.No CGMP/CHI/APO/OF ACCESSORIES TENDER/2006-07/
Vol-II/12 dated 04-01-2007
5. Scope of the Purchase Order :The purchaser hereby places an order on the supplier to
supply the goods as per **Annexure-A**
6. Delivery Schedule :The delivery of stores shall be completed by **11-07-2007**
inclusive of lead time. The delivery schedule indicated herein is
firm and not subjected to any change. Monthly delivery schedule
is given in the annexure. Any slippage in the monthly delivery will
attract levy of LD. However the supplier is permitted to prepone
the supply
7. Prices : Total value of the order shall be **Rs. 8,46,102/- (Rupees
eight lakhs forty six thousand one hundred and two only).**
as per Annexure A. The unit prices given in Annexure are
inclusive of ED, ST and other statutory duties/ levies etc and
packing and forwarding charges, freight and insurance charges.
8. Consignee Details : As per **Annexure-B**
9. Mode of Transport : By Road.
10. Inspection : UJC materials developed / supplied will be strictly in
accordance TE. No. CGMP/CHI/OF ACCESSORIES
TENDER/2006-07 Dt. 07-09-2006 opened on 06-10-2006.
The materials shall be supplied in different lots as a package
for successful factory evaluation by CGM, QA. The supplies
shall be made only after QA BSNL have carried out necessary
inspection / testing and approved the goods for supply to
BSNL.

11. Payment : (i) The material is to be supplied as a package. The supplier shall submit the bill for payment for the complete package of materials consignee wise and payment will be made only for the complete package consignee wise.
- (ii) 95% of the bill claimed shall be made on production of acknowledgement of receipt of the consignments by the ultimate consignees. The balance 5% shall be released within 6 (six) months from the date of supply of the pipes and accessories in case there are no damages / shortages and on production of Taking Over Certificate from the consignee. In those cases where such damages / shortages are intimated to the supplier in writing, the balance payment shall be released only after the cases are settled in accordance with the provisions of the P.O.
- (iii) 100% payment (in place of 95%) may be made on delivery, provided that an additional bank guarantee for an amount equivalent to 5% of the value of the supplies, valid for a minimum period of seven months is furnished by the supplier along with an undertaking that the equipment / stores supplied shall be free from damages / shortages. This additional Bank Guarantee should be submitted to MM Cell O/o CGM Projects, Chennai-28 only. In those cases where such damages/ shortages are intimated to the supplier in writing the bank guarantee shall be extended without fail by the supplier for a suitable period at the request of the purchaser in writing. Failure to do so shall result in forfeiture of bank guarantee.
- (iv) The bank guarantee will be released only after the cases are settled in accordance with the provisions available in the P.O. In case where the additional bank guarantee for 5% is not provided, then the payment will be as per above.
- (v) The following documents are to be presented to the paying authority along with the details while claiming payment.
- i. Invoice
 - ii. Delivery Challan
 - iii. Clear RR / Goods Carrier Receipt
 - iv. Supplier's certificate for dispatch
 - v. Inspection Certificate of Q.A. (Payable Copy)
 - vi. Insurance Receipt / Policy Copy
 - vii. Consignee Receipt in the enclosed proforma
 - viii. Warranty Certificate for 2 years
12. Performance security : M/s. Teecee General Industries Pvt.Ltd, No-3, Industrial Estate, Phulpur-212402 Allahabad Dist have submitted Performance Bank Guarantee No:10/07 dated 08-03-2007 for Rs.42,310/- issued by Indian Overseas bank, Phulpau with validity up to 07-03-2009.
13. Paying Authority : As per Annexure B
The paying authority shall release the payment only on the basis of ink signed copy of P.O. and on submission of all the documents as per para.11
14. Issue of Form C : Form-C will be issued for the goods consigned.
15. Entry Tax / Octroi : Entry Tax / Octroi will be paid extra as per actuals on production of original vouchers.

16. Certificate about availability of funds : Funds are available
17. Head of Account : 1141105 Cable
18. Technical Specifications : As per BSNL technical specification of TE. No. CGMP/CHI/OF ACCESSORIES TENDER/2006-07 Dt. 07-09-2006 opened on 06-10-2006
19. Conditions of contract : 1. As contained in General and special conditions of contract of TE. No.CGMP/CHI/OF ACCESSORIES TENDER/2006-07 Dt. 07-09-2006 opened on 06-10-2006
2. The supplies shall be spread evenly over the delivery period for the supply of complete package of goods as detailed in clause-6 of this PO. The period shall be reckoned as per the delivery schedule indicated in Annexure-B and the supply position will be intimated to this office
3. Should the tenderer fails to deliver the stores or any consignment thereof within the period prescribed for delivery the Purchaser shall be entitled to recover **0.5 %** (half percent) of the value of the delayed supply for each week of delay or part thereof for a period up to 10 weeks and thereafter at the rate of 0.7 % of the value of the delayed supply for each week of delay or part there of for another 10 weeks of delay. In the case of package supply where the delayed portion of the supplies materially hamper installation and commissioning of the systems, Liquidated Damage Charges shall be levied as above on the total value of the concerned package of the Purchase Order. Quantum of Liquidated Damages assessed and levied by the Purchaser shall be final and not challengeable by the Supplier.

The grace period of 21 days shall be allowed subject to the following conditions being fulfilled by the supplier.

- a. That the store has been offered to QA by the supplier for Inspection/testing within the contracted original delivery period.
- b. That the QA has cleared the store for dispatch within the contracted original delivery period.
- c. That the supplier has carried out dispatch/dispatched the store on or before the contracted original delivery period. The supplier shall have to satisfy the paying authority by furnishing documents of dispatch confirming that he has actually dispatched the store within the contracted original delivery period.
- d. That the store has been received by the ultimate consignee on or before 21 days of the expiry of the contracted original delivery period.

The grace period of 21 days shall be allowed only in those cases, which fulfill all the above conditions.


For Deliveries made after expiry of the contracted delivery period, without prior concurrence of the purchaser and be accepted by the consignee, such delivery will not deprive the purchaser of his right to recover liquidated damage. However, when supply is made within 21 days of the contracted original

delivery period, the consignee may accept the stores subject to the above conditions.

The LD Charges applicable beyond 20weeks will be charged at the flat rate of 0.7% of the value of the delayed supply for each week of delay or part thereof beyond 20weeks of delay.

4. The BSNL reserves the right to cancel Purchase Order if the agreed delivery schedule is not adhered to by the manufacturer. Any loss arising out of such delays in the supply shall be on the supplier account.
5. Delay by the Supplier in the performance of his delivery obligations shall render the Supplier liable to any or all of the following penal actions: forfeiture of his performance security, imposition of liquidated damages and/or termination of the contract.
6. If at any time during the performance of the contract, the supplier encounters condition impeding timely delivery of the goods and performance of service, the Supplier shall promptly notify to the Purchaser in writing the fact of the delay, its likely duration and its cause(s). As soon as practicable after receipt of the supplier's notice, the Purchaser shall evaluate the situation and may at its discretion extend the period for performance of the contract as deemed fit subject to furnishing of additional performance security by the supplier @ 5% of the value of the remaining quantity yet to be supplied.
7. Further, if at any time during the contract
 - a. It comes to the notice of the Purchaser regarding reduction of price for the same or similar equipment/service, and /or
 - b. The prices received in a new tender for the same or similar equipment/services are less than the prices chargeable under the contract, the purchaser for the purpose of delivery period extension, if any, will determine and intimate the new price, taking into account various related aspects such as quantity, geographical locations etc, and the date of its effect for the balance quantity/service to the vendor. In case the vendor does not accept the new price to be made available during the extended delivery period and the date of its effect, the purchaser shall have the right to terminate the contract without accepting any further supplies. The termination of the contract shall be at the risk and responsibility of the supplier and the purchaser reserves the right to purchase the balance-unsupplied quantity/service at the risk and cost of the defaulting vendor besides considering the forfeiture of his performance security.
 - a. The vendor while applying for extension of time for delivery of equipment/service, if any, shall have to provide an undertaking as " We have not reduced the sale price, and/offered to sell the same or similar equipment/service to any person/organization including Department of Central/State Government or any Central/State PSU at a price lower than the price chargeable under the contract for scheduled delivery period.

- b. In case under taking as in clause.a above is not applicable, the vendor will give the details of prices, the name(s) of purchaser, quantity etc. to the purchaser, while applying extension of delivery period.



**Divisional Engineer (MM)
For CGM Projects, Chennai.**

Encl: Annexure A & B

Copy forwarded for information & necessary action to:-

1. **M/s** : Teecee General Industries Pvt Ltd, Phulpur, Allahabad Dist
may kindly send the acknowledgement of the P.O. within 10 days from the date of issue of P.O.
2. DDG (TX), BSNL, New Delhi
3. CGM (QA) BSNL, Jaya Nagar, Bangalore.
4. CAO O/o CGM Projects, Chennai-28
5. DET (QA), (Through the supplier)
6. All Consignees/Paying Authorities as per Annexure-B

ANNEXURE-A

M/s : Teecee General Industries Pvt Ltd, Phulpur, Allahabad Dist
PO No:CGMP/CHI/OF ACCESSORIES-TENDER/2006-07/II/62 DATED 12-06-2007

FOR THE SUPPLY OF 24F AND 12F OPTICAL FIBRE SPLICE CLOSURE(UJC)


Approved Cost		664.90	610.40			
Per Unit		In Nos	In Nos			
Sl.No	DGM Unit	24F-UJC	12F-UJC	TOTAL COST	PAYING AUTHORITY	DELIVERY DATE
1	BANGALORE	130	87	139,541.80	Sr.Accounts Officer, O/o.CGM Projects, Chennai-600 028	ON OR BEFORE 11-07-2007
2	Mangalore	97	50	95,015.30		
3	Hubli	89	27	75,656.90		
4	Vijayawada	114	100	136,838.60		
5	Tirupathy	0	25	15,260.00		
6	HYDRABAD (AP Circle allotment)	83	20	67,394.70	Sr.Accounts Officer, Circle Telecom Stores Depot, Tirupalai, Madurai-625 014	
7	Vijayawada (AP Circle allotment)	42	100	88,965.80		
8	TIRUPATHI (AP Circle allotment)	85	80	105,348.50		
9	TN CIRCLE	0	200	122,080.00		
	TOTAL	640	689	846,101.60		
	Say			846,102.00		

(Rupees Eight Lakhs forty six thousand one hundred and two only)

SPECIFICATIONS AS PER TENDER CONDITIONS.**Specification No: GR/OJC-02/02 SEP 2003 With latest Amendments**

* Note: If new GR is not available the materials may be supplied with the old GR number:
G/OJC-02/01 MAR99 with amendments as per the tender conditions.

UJC-Optical Fibre Splice Closure for Non-Ribbon Type Fibres (Branching Joint Box only to be supplied)



Divisional Engineer (MM)
For CGM Projects, Chennai

ANNEXURE – B
ULTIMATE CONSIGNEE DETAILS

M/s : Teecee General Industries Pvt Ltd, Phulpur, Allahabad Dist
PO No:CGMP/CHI/OF ACCESSORIES-TENDER/2006-07/II/62 DATED 12-06-2007

FOR THE SUPPLY OF 24F AND 12F OPTICAL FIBRE SPLICE CLOSURE(UJC)

Approved Cost		664.90	610.40			
Per Unit		In Nos	In Nos			
Sl.No	DGM Unit	24F-UJC	12F-UJC	Consignee	Ultimate consignee details- Where materiakls to be delivered	Total Cost-Rs
1	BANGALORE	50	0	Divisional Engineer Telecom, Telecom Projects, WMS Compound, 4th Floor, Sanchar Complex, 9th Main, 47th Cross, 5th Block, Jayanagar, Bangalore- 560041.Ph: 080-26638500 (DET), 080-26638299 (SDE) Fax: 080- 26638533	Divisional Engineer Telecom, Telecom Projects, WMS Compound, 4th Floor, Sanchar Complex, 9th Main, 47th Cross, 5th Block, Jayanagar, Bangalore- 560041.Ph: 080-26638500 (DET), 080-26638299 (SDE) Fax: 080-26638533	33,245.00
		50	50	Divisional Engineer Telecom,Optical Fibre projects, WMS Compound, 4th Floor, Sanchar Complex, 9th Main, 47th Cross, 5th Block, Jayanagar, Bangalore- 560041.Ph: 080- 26653300 (DET), 080- 26639199 (SDE)	Divisional Engineer Telecom,Optical Fibre projects, WMS Compound, 4th Floor, Sanchar Complex, 9th Main, 47th Cross, 5th Block, Jayanagar, Bangalore- 560041.Ph: 080- 26653300 (DET), 080- 26639199 (SDE)	63,765.00
		30	37	Divisional Engineer Telecom, Optical Fibre Projects, 2nd Floor, Telephone Exchange, Hardingi Circle, Nazarbad, Mysore-10 Ph: 0821-2475800(DET), 0821- 2475842(SDE)Fax: 0821-2475799	Divisional Engineer Telecom, Optical Fibre Projects, 2nd Floor, Telephone Exchange, Hardingi Circle, Nazarbad, Mysore-10 Ph: 0821-2475800(DET), 0821- 2475842(SDE)Fax: 0821-2475799	42,531.80
2	Mangalore	47	25	DE,OPF,SHIMOGA	SDE (HQ), O/o Divisional Engineer Telecom, Optical Fiber Project, 4th Floor, BSNL Administrative Building, Opp to APMC Yard, Sagar Road, Gopala, Shimoga - 577 022 Ph : 08182-251217, Fax : 251214	46,510.30
		50	25	DE,TP,MANGALORE	SDE (Hq), O/o Divisional Engineer Telecom, Telecom Project, 3rd Floor, Mineral House, Hampankatta, Mangalore. Ph : 0824-2441800, Fax : 2441198	48,505.00
3	Hubli	89	27	D.E.Telecom, Telecom Project, No.1 Visveshwar nagar, Mohsin Building, Hubli. Ph. 94483-79630	D.E.Telecom, Telecom Project, No.1 Visveshwar nagar, Mohsin Building, Hubli. Ph. 94483-79630	75,656.90

4	Vijayawada	57	50	DE OFCP RAJAMUNDRY	Sub Divisional Engineer, Optical Fibre Cable Projects, 59-15-2, P&T Colony, Rajahmundry - 533 105 Ph.No: 0883/2464500 (DET) 2460600 (SDE) Mobile No.: 94401-59988 (DET) 94405-11174 (SDE) FAX No.: 0883-2462690	68,419.30
		57	50	DE OFCP GUNTUR	Sub Divisional Engineer, Optical Fibre Project, Kommineni Complex, D.No. 4-4-27/5, 1/5, Ramannapet, Ring Road, Guntur - 522 007. Ph.No: 0863/2248201 (DET) 2248162 (SDE) Mobile No.: 94402-58960 (DET) 94404-54800 (SDE) FAX No.: 0863-2248001	68,419.30
5	Tirupathy		25	Divisional Engineer, OFC Projects, 6-12-6, Kanakabhushanam Layout, Tirupati - 517507 Chittoor (Dist), A.P Ph:0877-2230250, Cell No:9440274699, Fax No: 0877-2232750	Divisional Engineer, OFC Projects, 6-12-6, Kanakabhushanam Layout, Tirupati - 517507 Chittoor (Dist), A.P Ph:0877-2230250, Cell No:9440274699, Fax No: 0877-2232750	15,260.00
6	HYDRABAD (AP Circle allotment)	83	20	Divisional Engineer, Optical Fibre Equipment Division 16-2-741/14, Plot No.52 Malakpet, Hyderabad 040 24061166 9440059915 FAX 24160853	Divisional Engineer, Optical Fibre Equipment Division 16-2- 741/14, Plot No.52 Malakpet, Hyderabad 040 24061166 9440059915 FAX 24160853	67,394.70
	Vijayawada (AP Circle allotment)	42	100	DE OFCP VIJAYAWADA	Sub Divisional Engineer, Optical Fibre Project, Autonagar Telephone Exchange, Siemens Building, Autonagar, Vijayawada – 520 007 Ph.No: 0866/2541226 (DET) 2541419 (SDE) Mobile No.: 94401-59955 (DET) 94407-47895 (SDE) FAX No.: 0866-2541418	88,965.80
	TIRUPATHI (AP Circle allotment)	85	80	Divisional Engineer, OFC Projects, 6-12-6, Kanakabhushanam Layout, Tirupati - 517507 Chittoor (Dist), A.P Ph:0877-2230250, Cell No:9440274699, Fax No: 0877-2232750	Sub Divisional Engineer, OFC Projects, 6-12- 6, Kanakabhushanam Layout, Tirupati - 517507 Chittoor (Dist) Ph:0877-2230450, Cell No:9440077262	105,348.50
7	TN CIRCLE		200	Divisional Engineer, Circle Telecom Stores Depot, Tirupalai, Madurai- 625 014. Ph:0452-2683300, Fax- 2681571	Divisional Engineer, Circle Telecom Stores Depot, Tirupalai, Madurai-625 014. Ph:0452- 2683300, Fax-2681571	122,080.00
	TOTAL	640	689			846,101.60

H. Ramkumar

**Divisional Engineer (MM)
For CGM Projects, Chennai**

CONSIGNEE RECEIPT

Purchase Order No : _____

Sl.No	Items Received	Qty	Date Receipt	of	Details Damage/Shortage if any
1					
2					
3					

Certified that the above goods are received in good condition

Signature of the receiving officer

Office seal & Date

Note:

This proforma should be signed by an officer not below the rank of Divisional Engineer. In case the goods are received by an officer below the rank of Divisional Engineer it should be countersigned by the Divisional Engineer concerned.

The signed Proforma may be sent direct to DE(MM), O/o.CGMP, Chennai-28.